STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE

043330016
JOHN ELIAS BALDACCI DAVID A. COLE
GOVERNOR COMMISSIONER
November 30, 2004
Subject: Bethel
Project No. STP-1051(611)X
PIN 10516.11
Bid Amendment No. 3
Dear Sir/Ms.: *

Please make the following changes to your bid documents:

Delete page No. five of the “Schedule of Items™ dated 041124, one page total, and
replace with the attached page No. five of the “Schedule of Items™ dated 041130, one
page total.

In the “Schedule of Items” page No. one, dated 041124, Item No 203.24 Common
Borrow, delete the Quantity of 4800.000 CY and replace with a new Quantity of
4200.000 CY.

Make this change in pen and ink.

Add the attached one page entitled “Special Provision Section 203 Excavation and
Embankment (Dredge Materials)” dated 30 November 2004.

On the “Special Provision Section 845 Structural Steel Utility Supports” under
Fabrications and Construction Requirements add the following Section 3.2:

3.2 The Utility hanger spacing shall not exceed 10 feet.
Make this change in pen and ink.
Please make the following changes to the Plan Sheets:

On plan sheet No. 2 of 33 entitled “Estimated Quantities” Please make the following
changes in pen and ink:

Add Item No. 845.10 - Structural Steel Utility Support - Lump

Item No. 203.24 - Common Excavation — 4800 —CY, Delete the quantity of 4800 and

replace with 4200.
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On plan Sheet No. 5 of 33 entitled “Plan 3™ please make the following changes in pen
and ink:

CB1: Type AI-C at 12+50 -
Delete Grate El. = 441.0+ and replace with Grate El. = 641.0 +
Delete Invert Out = 437.50 and replace with Invert Out = 637.50

CB2: TypeEat22.0’ Rt
Delete Grate El. = 438.8 + and replace with Grate El. 638.8 +
Delete Invert Out = 436.80 and replace with Invert Out = 636.80

MH 3: MH at 11+00
Delete Invert In (North) = 436.70 and replace with Invert In (North) =636.70
Delete Invert In (East) = 436.70 and replace with Invert In (East) = 636.70
Delete Invert Out (South) = 436.70 and replace with Invert Out (South) =636.70
Delete Invert at OQutlet = 435.5 + and replace with Invert at Qutlet =635.5+

On Plan Sheet No. 19 of 33 entitled “Cross Sections” please make the following changes:

Delete both of the drainage elevations of 436.70 and replace both with 636.70.

Delete the drainage clevation of 436.80 and replace with 636.80.

Graphically, these elevations are correct.

On Plan Sheet No. 20 of 33 entitled “Cross Sections” please make the following change:

Delete the drainage elevation of 437.50 and replace with 637.50.
Graphically, this elevation is correct.

The Department has received the following request for information:

Q) Is it intended for cofferdam sheet piling material to remain or be extracted?

R) The sheet piling will be removed or cutoff as directed by the resident.

Q) Can attachment of the structural decking to be steel stringer support be provided for
by zinc plated self-piercing screws in lieu of carriage bolting provided the wood is
pre-drilled?

R) The decking shall be attached as directed in Special Provision 504, Section 3.5.

Q) Special Provision 504 3.2.9.2 identifies utility hanger payment per Item 845.10. This
Item  does not appear in the latest Schedule of Items.

R) Please refer to the new Schedule of Items as referenced in this Amendment.




Q) On drawing 5 of 33, the elevations for drainage (MH & CB’S) appear to be
incorrect. Please clarify.

R) Please refer to the new changes to plan sheet 5 of 33 as referenced in this Amendment.

Consider these changes and information prior to submitting your bid on
December 8, 2004.

Sincerely,

cott Bickf6r

Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE : 041130
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010516.11 PROJECT (S) : STP-1051(611)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|845.10 STRUCTURAL STEEL | | | | I
0435 |UTILITY SUPPORT | LUMP | LUMP | | |

SECTION 0002 SPUR PATH - BID ADDITIVE #1

|1203.20 COMMON EXCAVATION | | | | I
0440 | 15.000] | | I

|1203.24 COMMON BORROW | I | | |
0450 | 950.000]| | | |

|304.10 AGGREGATE SUBBASE | | | | I
0460 |COURSE - GRAVEL | 80.000] | | |

|403.210 HOT MIX ASPHALT | | | | I
0470|9.5 MM HMA | 18.000] | | |

| 615.07 LOAM | | | I |
0480 | 20.000| | | I

|618.1401 SEEDING METHOD | | | | |
0490 |[NUMBER 2 - PLAN QUANTITY | 3.000] | | |

|1619.1201 MULCH - PLAN | I | | |
0500 | QUANTITY | 3.000]| | | |



BETHEL-10516.11
PEDESTRIAN-BICYCLE BRIDGE
' ' 30 NOVEMBER 2004

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MDOT Standard Specifications § 101.2) is
regulated as a Special Waste.

The Drédge Material from the Pedestrian-Bicycle Bridge site contains (at the 80%

Confidence Level) less than 15% fines (material passing the # 200 sieve) and, provided .

it is used on the site of generation, is exempt from Beneficial Use Permits.
CONSTRUCTION REQUIREMENTS

Management and Disposal: The contractor shall use all Dredge Materials excavated
at the Pedestrian-Bicycle Bridge Project as Construction Fill in the bridge approaches.

Method of Measurement: Dredge Material will be measured by the cubic yard of
material removed. :

Basis of Payment: Dredge Material Beneficially Used will be paid for at the contract
unit price bid for Structural Earth Excavation-Piers.

Payment shall be full compensation for excavatlon dewatering, managing, transportlng,
and placement.

Payment will be made under:

Pay ltem : Pay Unit
206.10 Structural Earth Excavation-Piers Cubic Yard
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